
 

 
 STATE OF CALIFORNIA  

STANDARD AGREEMENT                                                                                                     

STD 213 (Rev 06/03) AGREEMENT NUMBER 

 10-422 

 REGISTRATION  NUMBER 

       

1. This Agreement is entered into between the State Agency and the Contractor named below: 

 STATE AGENCY'S NAME 

 Air Resources Board (ARB, CARB, State)  

 CONTRACTOR'S NAME 

 California Energy Commission (CEC, Contractor) 

2. The term of this June 1, 2011   through March 31, 2012  
 Agreement is:  

 
3. The maximum amount  $ 100,000.00 
 of this Agreement is: One Hundred Thousand Dollars and Zero Cents 
 4.  The parties agree to comply with the terms and conditions of the following exhibits which are by this reference made 

a part of the Agreement. 

  Exhibit A – Scope of Work 4 pages 

    

 Exhibit B – Budget Detail and Payment Provisions 1 page 

   

 Exhibit C* – General Terms and Conditions GIA 610 

  

 Exhibit D -  Special Terms and Conditions 1 page 

   

   

Items shown with an Asterisk (*), are hereby incorporated by reference and made part of this agreement as if 
attached hereto. 

These documents can be viewed at www.ols.dgs.ca.gov/Standard+Language 
 
IN WITNESS WHEREOF, this Agreement has been executed by the parties hereto. 

CONTRACTOR California Department 
of General Services 

Use Only 
CONTRACTOR’S NAME (if other than an individual, state whether a corporation, partnership, etc.) 

California Energy Commission 

BY (Authorized Signature) 

 

DATE SIGNED(Do not type) 

PRINTED NAME AND TITLE OF PERSON SIGNING 

John Butler, Manager, Contracts Office 

ADDRESS  
1516 Ninth Street 
Sacramento, CA  95814 

STATE OF CALIFORNIA 
AGENCY NAME  
Air Resources Board 
BY (Authorized Signature) 

 

DATE SIGNED(Do not type) 

PRINTED NAME AND TITLE OF PERSON SIGNING  Exempt 
per: 

 

Socorro Watkins, Chief, Business Management Branch   

ADDRESS 

1001 I Street, 20th Floor, Sacramento, CA  95814 

 

http://www.ols.dgs.ca.gov/Standard+Language
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EXHIBIT A 
SCOPE OF WORK 

 
I. BACKGROUND 

 
Assembly Bill 1318 (AB 1318, Perez, Chapter 285, Statutes of 2009) requires the Air 
Resources Board (ARB), in consultation with the California Energy Commission (CEC), 
California Public Utilities Commission (CPUC), California Independent System Operator 
(CAISO), and the State Water Resources Control Board (SWRCB), to prepare a report for the 
Governor and Legislature that evaluates the electrical system reliabilty needs of the South 
Coast Air Basin.  The report is to include recommendations for meeting those reliability needs 
while ensuring compliance with state and federal law.  Specifically, if it is determined that 
additional fossil-fueled generation facilities are needed, given the current air quality permitting 
issues relative to availabilty of emission offsets facing power plants under the South Coast Air 
Quality Management District’s (SCAQMD) current program, the report is to include 
recommendations for long-term emission offset availability and options to ensure sustainable 
permitting of additional needed capacity.  The report was due July 1, 2010.  ARB staff did not 
meet the July 2010 deadline to produce a comprehensive electric reliability and offset 
assessment report, and the revised target timeframe for completion of this comprehensive 
report is the end of 2011.  This path forward was approved by Governor Schwarzenegger’s 
administration.   
 
Reasons for the delay are based on a consensus view of staff from the ARB, CEC, CPUC, and 
CAISO that the original timeframe under AB 1318 is not sufficient and existing studies, 
completed or underway, are inadequate to answer the expectations of AB 1318.  This 
extended timeframe is allowing agency staff to conduct more detailed studies and incorporate 
a full public process.  The study work and additional time will provide a more robust analysis 
that (1) extends out to 2020, which is an appropriate timeframe for a long-term electric 
reliability study; (2) evaluates the extent to which demand-side policy options, renewable, and 
transmission development can reduce requirements for in-basin generation development; 
(3) fully assesses potential aggregated impacts on transmission reliability due to once-through 
cooling (OTC) generators’ actions to comply with SWRCB policy; and (4) provides a full range 
of options for increasing offset availability in SCAQMD, consistent with the results of the 
electric reliability assessment.   
 
The ARB, CEC, CPUC, and CAISO have been working together on this project and have 
developed a Work Plan to guide the tasks required to complete the final report.  The critical 
component of this report is the electrical needs assessment.  The work required to fulfill the 
electrical needs assessment portion is outside the technical abilities of ARB staff, and 
therefore ARB staff is relying on the expertise and current resources of the CEC, CPUC, and 
CAISO to perform the necessary analysis and modeling.  The CEC, CPUC, and CAISO 
resources needed for AB 1318 are also already committed to several other important planning 
and policy forums, and this is threatening to delay the project schedule beyond 2011.  The 
CEC, CPUC, and CAISO have agreed that acquiring the services of an outside consultant will 
help quicken the pace of the assessment and help provide a more thorogh scope of analyses 
beyond what agency staff can achieve on their own.  Work shall be performed under 
Agreement No. 400-07-032 between Aspen Environmental (Navigant Consulting) and the 
CEC.  All deliverables will be provided to CEC.  CEC will provide a final copy of all deliverables 
to ARB.  The funding provided by ARB will enable the CEC to amend its contract with 
Navigant Consulting to provide assistance to the AB 1318 project team on transmission 
system assessments and other related tasks.   

 
II. SCOPE OF WORK 

 
The CEC will oversee work performed by Aspen Environmental (Navigant Consulting), which 
will consist of the following tasks in furtherance of the development the AB 1318 report:  
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o Task 1: Provide assistance in translating renewable project development scenario 
assumptions into bus assignments for use in power flow and stability studies. 

 
Due Date: No later than end of August 31, 2011. 
 

o Task 2: Provide assistance in developing positive sequence load flow (PSLF) power flow 
and stability model base cases for CPUC renewable portfolio standard (RPS) scenarios 
by removing unique assumptions for renewable project development and associated 
transmission interconnections from an existing case (e.g., the 2011 Transmission 
Planning Process [TPP] hybrid scenario or 2010 California Transmission Planning Group 
[CTPG] base case), and inserting the unique elements of a specific RPS scenario. 

 
Due Date: No later than end of August 31, 2011. 
 

o Task 3: Test, and if necessary correct, initial power flow and stability model base cases 
developed in Task 2 and deliver final product to the energy agencies (CAISO, CPUC, 
CEC) for evaluation. 

 
Due Date: No later than end of August 31, 2011. 

 
o Task 4: Provide assistance in translating demand-side policy initiatives into load bus peak 

demand reductions on a bus-by-bus basis including, but not limited to the following 
policies: 

 
o Task 4(a): incremental energy efficiency 
o Task 4(b): combined heat and power 
o Task 4(c): distributed generation(other than combined heat and power)  
o Task 4(d): demand response programs 

 
Due Date: No later than end of August 31, 2011. 

 
o Task 5: Provide assistance in developing PSLF power flow and stability model base 

cases for one or more of the demand-side policy initiatives assessed in Tasks 4(a) – 4(d) 
by removing unique assumptions for demand-side impacts from an existing case, (e.g., a 
2011 TPP basecase or 2010 CTPG base case), and inserting the unique elements of a 
specific demand-side scenario. 

 
Due Date: No later than end of August 31, 2011. 

 
o Task 6: Test, and if necessary correct, initial power flow and stability model base cases 

developed in Task 5 and deliver final product to the energy agencies for evaluation. 
 

Due Date: No later than end of October 15, 2011. 
 

o Task 7: Conduct power flow and stability contingency assessments using PSLF for 
scenarios and sensitivities as directed, including but not limited to: 
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o Task 7(a): one or more RPS or demand-side policy scenarios developed in Tasks 

3 and Task 6; 
o Task 7(b): sensitivities to scenarios developed and assessed by the CAISO staff; 

and 
o Task 7(c): studies examining the Los Angeles Department of Water and Power 

(LADWP) balancing authority area. 
 

Due Date: No later than end of October 15, 2011. 
 

o Task 8: Provide assistance to the CAISO in comparing results of PSLF power flow and 
stability assessments conducted in Task 7 with results assessed by CAISO staff for other 
scenarios. 
 
Due Date: No later than end of October 15, 2011. 

 
o Task 9: Develop documentation of work untaken in Tasks 1-8 that would enable a 

competent transmission engineer to replicate the work. 
 

Due Date: No later than end of December 31, 2011. 
 

o Task 10: Provide assistance to AB 1318 project team to translate capacity requirements, 
expected operating profiles and emission factors into a range of aggregate emissions that 
has to be supported by criteria pollutant offsets (emission reduction credits, internal 
offsets for exempt projects or other mechanisms) 
 
Due Date: No later than end of December 31, 2011. 

 
o Task 11: Develop overall project documentation for the general electricity resource 

planning audience and participate in meetings with energy agency staff or other 
knowledgeable stakeholders to discuss inputs, methods and results. 
 
Due Date: No later than end of December 31, 2011. 

 
Additional tasks and/or refinement of the tasks described above may be included upon 
mutual agreement between the agencies as project needs dictate.   

 
The total contract amount will be apportioned amongst the tasks as follows:  

o Tasks 1, 2, and 3: $15,000 
o Tasks 4, 5, and 6: $40,000 
o Tasks 7 and 8: $30,000 
o Tasks 9, 10, and 11: $15,000 

 
III.   The project representatives during the term of this agreement will be:  

 

Requesting 
Agency: 

Air Resources Board Requesting 
Agency:  

California Energy Commission 

Section/Unit: Stationary Source Division Section/Unit:  Electricity Supply Analysis 
Division 

Attention:  Stephanie Kato Attention:  Michael Jaske 

Address:  1001 I Street, 6th Floor 
Sacramento, CA 95814 

Address:  1516 Ninth Street 
Sacramento, CA 95814 

Phone:  (916) 324-1840 Phone:  (916) 654-4777 

Fax:  (916) 445-5023 Fax:  (916) 654-4559 

E-mail:  skato@arb.ca.gov E-mail:  mjaske@energy.state.ca.us 
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Direct all administrative inquiries to:  
 

Requesting 
Agency: 

Air Resources Board Requesting 
Agency:  

California Energy 
Commission 

Section/Unit: Contract & Procurement 
Services Section 

Section/Unit:  Contracts Office 

Attention:  Sue Bayoneta Attention:  Andrew Ferrin 

Address:  1001 I Street, 20th Floor 
Sacramento, CA 95814 

Address:  1516 Ninth Street 
Sacramento, CA 95814 

Phone:  (916) 322-2208 Phone:  (916) 654-4921 

Fax:  (916) 327-2940 Fax:   

E-mail:  sbayonet@arb.ca.gov E-mail:  aferrin@energy.state.ca.us 
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EXHIBIT B 
BUDGET DETAIL AND PAYMENT PROVISIONS 

 
1.   Invoicing and Payment 
 

A. Upon receipt of an invoice in the amount of $100,000, the ARB will provide funding to the 
CEC to support the development of a report that evaluates the electrical system reliability 
needs of the South Coast Air Basin as required by Assembly Bill 1318. 
 

           The total contract amount will be apportioned amongst the tasks as follows:  
 

Tasks 1, 2, and 3:  $15,000 
Tasks 4, 5, and 6:  $40,000 
Tasks 7 and 8:  $30,000 
Tasks 9, 10, and 11:  $15,000 
Total agreement     $100,000 

 
 
B. The invoice shall include the Agreement Number and shall be submitted in triplicate to:   

 
Air Resources Board 
Accounting Section 
P.O. Box 1436 
Sacramento, CA  95812 

 
2.    Budget Contingency Clause 
 

 A. It is mutually agreed that if the Budget Act of the current year and/or any subsequent 
years covered under this Agreement does not appropriate sufficient funds for the 
program, this Agreement shall be of no further force and effect.  In this event, the State 
shall have no liability to pay any funds whatsoever to Contractor or to furnish any other 
considerations under this Agreement and Contractor shall not be obligated to perform any 
provisions of this Agreement. 

 
 B. If funding for any fiscal year is reduced or deleted by the Budget Act for purposes of this 

program, the State shall have the option to either cancel this Agreement with no liability 
occurring to the State, or offer an agreement amendment to Contractor to reflect the 
reduced amount. 

 
3. Prompt Payment Clause 
 

 Payment will be made in accordance with, and within the time specified in, Government 
        Code Chapter 4.5, commencing with Section 927.  

 
4.   Advance payments shall be made in accordance section 8453 of the State Administrative 

Manual and Government Code section 11257. 
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1. Termination 
 

A.   This Agreement may be cancelled at any time by either party, upon thirty (30) days 
written notice to the other party. 

B. In the case of early termination, the performing agency will submit an invoice in 
triplicate and a report in triplicate covering services to termination date, following the 
invoice and progress report requirements of this Agreement.  A copy and description of 
any data collected up to termination date will also be provided to ARB.   

C. Upon receipt of the invoice, progress report, and data, a final payment will be made to 
the performing agency.  This payment shall be for all ARB-approved, actually incurred 
costs in accordance with Exhibits A and B, and shall include labor, and materials 
purchased or utilized (including all non-cancellable commitments) to termination date, 
and pro rata indirect costs as specified in the proposal budget.   

 
2. Disputes 
 

A. ARB reserves the right to issue an order to stop work in the event that a dispute should 
arise, or in the event that the ARB gives the performing agency a notice that this 
Agreement will be terminated.  The stop-work order will be in effect until the dispute 
has been resolved or this Agreement has been terminated.   

 
B. Any dispute concerning a question of fact arising under the terms of this Agreement 

which is not disposed of within a reasonable period of time by agency employees 
normally responsible for the administration of this agreement, shall be brought to the 
attention of the Executive Officer or designated representative of each agency for joint 
resolution.  

 
3. Amendments 
 

ARB reserves the right to amend this agreement for additional time and/or additional 
funding. 

 


